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BEYOND ENGINEERING
Terrace Water Company - DWR Water Energy Grant - Pipeline Replacement Project
PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST
Item Quantity Units Unit Rate Total Cost
Mobilization, Bonding, Insurance, DigAlert, Pre-
construction Photos and Video, Potholing LS 1 $ 10,000 | $ 10,000
Diversion of Recyclable Waste Materials LS 1 $ 1,000 | $ 1,000
Traffic Control (including preparation of traffic LS 1 $ 5.000 | $ 5.000
control plans)
Sheeting, Shoring, and Bracing LS 1 $ 1,000 | $ 1,000
Bac-T Sampling, Transportation of Samples, and
Analyses, all performed by a certified LS 1 $ 3,000 | $ 3,000
independent laboratory.
Furnish, Install, Maintain, and Remove Erosion
Control & BMPs LS ! $ 3000 | $ 3,000
Temporary Highline of Potable Waterline LS 1 $ 10,000 | $ 10,000
Furnish & Install Trench Resurfacing per San
Bernardino Couty Requirements AND per
. 1
Requirements of the SSPWC (“Greenbook”), TON 36 $ 3001 $ 0,800
2012 edition
Type Il Slurry Seal LS 1 $ 6,000 | $ 6,000
Remove Existing Piping (Steel and ACP) LS 1 $ 1,000 | $ 1,000
Furnish & Install 6” PVC C900 DR18 Waterline
and Appurtenances including, Utility Crossings,
Bends, Fittings and Magnetic Warning Tape,
Disinfection and Hydrostatic Testing, Pavement LF 800 $ 50 $ 40,000
Removal, Excavation, Rock Excavation and
Removal, Backfill, Compaction, and Material
Export
Reconnect Customer Services EA 10 $ 400 | $ 4,000
Furnish & Install Fire Hydrant Assembly EA 2 $ 3,000 | $ 6,000
Furnish & Install 6-inch Gate Valves and Valve EA 4 $ 2750 | $ 11,000
Can Assemblys
Connections to Existing Waterlines EA 4 $ 3,000 ($ 12,000
Construction Subtotal $ 123,800
Contingency % 15 $ 18,570.00
Total ($Dec 2014, rounded up to nearest $1000) $ 143,000




